STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 10
NUMBER CF BI DDERS 4
PROGRAM ELEMENTS

Bl D RANK

03/ 21/ 02
07-4H4304

B I

07-LA-10-S24.8/25.5

FUND TOTAL
ENG NEERS EST

RAS
BI D TOTAL

117, 170.

146, 640.

147, 825.

148, 855.

D

SUMMARY

I'N LOS ANGELES COUNTY I N
SAN GABRI EL FROM NEW AVENUE
UNDERCROSSI NG TO ALHAMBRA WASH

REMOVE AND REPLACE ASPHALT CONCRETE

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 28/ 02
CONTRACT CODE 'G '
9 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%

HA22 218, 000 TOTAL NUMBER OF WORKI NG DAYS 90
169, 000. 00  AMOUNT UNDER 51, 830. 00 PERCENT UNDER EST 30. 67
Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
00 1 ALL AMERI CAN ASPHALT 909 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 909 736- 7646
CORONA CA  92878-2229
00 3 R V C ROADWAY CONSTRUCTI ON | NC 909 682-7782 SB PREF CLAI MED
00328464
2100 VEST KEY STREET FAX 909 682-2782 BID | S OVER SBP
COLTON CA 92324 PREFERENCE LIM TS
00 4 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591-7485
LONG BEACH CA 90806
00 2 SULLY M LLER CONTRACTI NG 714 578-9600 CC PREF CLAI MED

COVPANY
1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

FAX

00747612
714 578-9672



07- 4H4304 Bl D245

07-LA-10-S2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 21/ 02 03/ 28/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY CONSTRUCTI ON AREA SI GNS

VI SALI A CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TRAFFI C LOOPS CRACK FI LLI NG I NC LOOP DETECTORS
ANAHEI M CA
W C C CONSTRUCTORS TRAFFI C CONTROL ( PORTI ON)

LUCERNE VALLEY CA



07-4H4304 Bl D245

07-LA-10-S2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 21/ 02 03/ 28/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LOOP MASTERS I TEM 9
1178 N GROVE STREET STE C
ANAHEI M CA
PAVEMENT RECYCLI NG | TEMS 3 AND 4
RI VERSI DE CA
RI CK FOALER CONSTRUCTI ON ITEM 1
P O BOX 956
JULI AN CA
STERNDAHL ENTERPRI SES | NC I TEMS 6 THRU 8
11861 BRANFORD STREET
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC LOOPS

SOUTH EL MONTE CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
SUDHAKAR STRI PI NG
RI ALTO CA

TOOVEY | NDUSTRI ES

W C C GENERAL ENG NEERI NG
LUCERNE VALLEY CA

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL



07- 4H4304 Bl D245

07-LA-10-S2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 21/ 02 03/ 28/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG COLD PLANE

RI VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TRAFFI C LOOP CRACK FI LLI NG LOOPS

ANAHEI M CA



07- 4H4304 Bl D245

07- LA- 10- S2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 21/ 02 03/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 175. 00* 5,175. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 300. 00* 15, 300. 00
3 023354 COLD PLANE ASPHALT CONCRETE PAVEMVENT MR 4,900 1.10 5, 390. 00
(100 MM MAXI MUM
4 023355 COLD PLANE ASPHALT CONCRETE PAVEMENT V7 4, 400 1.10 4, 840. 00
(50 MM MAXI MUM)
5 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 1, 100 65. 70 72, 270. 00
6 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 30 45.70 1,371. 00
7 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 7,900 70 5, 530. 00
8 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 80 6. 80 544. 00
9 (S) 023356 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 6 1,125. 00 6, 750. 00

TOTAL 117,170. 00



07- 4H4304 Bl D245

07- LA- 10- S2 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
03/ 21/ 02 03/ 28/ 02
RSP TPEPEERERD R T AR LT PEEEERERD R e L PP ETEEPEPEPE
I TEM SECOND | THI RD | FOURTH
| Bl D AMOUNT | Bl D AMOUNT [ BI D ANOUNT
| e R e L e b R POt A e L e
1] 6, 000. 00* 6000. 00| 5, 000. 00* 5000. 00| 5, 800. 00* 5800. 00
2 | 25, 000. 00* 25000. 00| 10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00
3| 3.10 15190. 00| 4.25 20825. 00| 3.20 15680. 00
4| 2.30 10120. 00| 2.50 11000. 00| 2.40 10560. 00
5| 70. 00 77000. 00| 80. 00 88000. 00| 80. 00 88000. 00
6 | 44.00 1320. 00| 60. 00 1800. 00| 47.00 1410. 00
7 70 5530. 00| 1.00 7900. 00| 75 5925. 00
8 | 6. 00 480. 00| 6. 00 480. 00| 6. 00 480. 00
9 | 1, 000. 00 6000. 00| 470. 00 2820. 00| 1, 000. 00 6000. 00
TOT 146, 640. 00 147, 825. 00 148, 855. 00



